SCHEDULE OF PAY | TEMS PACE 1
CALL ORDER : 130 CONTRACT ID : R -26096-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 30. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02240 PAVEMENT REMOVAL 23, 700. 000 ng
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
10 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
11 203-02000 EXCAVATI N, COWDN 50, 970. 000 n8
12 203-02070 BCRROW 4, 368. 000 n8
13 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 681. 000 My
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 37.000 EACH
15 205-06936 TEMPCRARY SEDI MENT TRAP 298. 000 My
16 205-06937 TEMPORARY SI LT FENCE 3, 628. 000 m
17 206-51230 EXCAVATI ON, FOUNDATI ON,  UNCLASSI FI ED 38. 000 n8
18 207-07498 SUBGRADE TREATMENT, TYPE A 73, 874. 000 ng
19 207-07500 SUBGRADE TREATMENT, TYPE C 23, 281. 000 ng
20 210-05897 PHONE 4.000 EACH
21 211-07454 STRUCTURE BACKFI LL 21, 390. 000 ng
22 302-06464 SUBBASE FCR PCCP 320. 000 ng
23 303-01180 COVPACTED AGGREGATE, NO 53 2,434.000 My
24 303-08210 COVPACTED AGGREGATE NO 53, TEMPCRARY FCOR DRI VEWAYS 204. 000 My
25 304-06464 SUBBASE FCR PCCP 19, 611. 000 n8
26 306-08036 M LLING ASPHALT, 50 mm 2, 850. 000 ng
27 401-06264 PRCOFI LOGRAPH, HVA LUWP LuUwP
28 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mm 2, 135. 000 My
29 401-07403 QT QA HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 3, 503. 000 My
30 401-07424 QT QAHVA, 3, 64, BASE, 19.0 mm 10, 030. 000 My
31 401-07428 QT QA HVA, 3, 70, BASE, 19.0 mm 4, 211. 000 My
32 402-07433 HVA SURFACE, TYPE B 1, 585. 000 My
33 402-07438 HVA | NTERMVEDI ATE, TYPE B 2,691.000 My
34 402-07441 HVA BASE, TYPE B 8, 391. 000 My
35 406-05520 ASPHALT FCR TACK CQOAT 35. 000 M
36 501-06266 PRCFI LOGRAPH, PCCP LuUWP LUMP
37 501-06324 QC/ QA PCCP, 325 mm 78, 963. 000 ng
38 501-06727 CORI NG, PCCP LUWP LuUwP
39 503-05240 D- 1 CONTRACTI ON JO NT 14, 985. 000 m
40 601-07023 ENERGY ABSCRBI NG TERM NAL, CzZ, TL-2 6. 000 EACH
41 602-06646 TEMPORARY CONCRETE BARRI ER 859. 000 m
42 603-97603 FENCE, CHAIN LI NK, 1520 mm 152. 000 m
43 604-06069 CURB RAMP, CONCRETE 888. 000 ng
44  604-06070 S| DEWALK, CONCRETE 12, 543. 000 ng
45 604-07894 CURB RAMP, CONCRETE, A 426. 000 ng
46 604-07897 CURB RAMP, CONCRETE, C 413. 000 ng
47 604-07900 CURB RAMP, CONCRETE, F 17.000 ng



SCHEDULE CF PAY | TEMS PACE 2
CALL ORDER : 130 CONTRACT ID : R -26096-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE

48 605-02493 CURB | SLAND, CONCRETE 230. 000 n
49 605-06100 CURB, | NTEGRAL, C, CONCRETE 7, 180. 000 m
50 605-06150 CURB AND GUTTER, C, CONCRETE 2,054. 000 m
51 605-06250 CENTER CURB, C, CONCRETE 1, 876. 000 nP
52 607-06335 PAVED SIDE DI TCH, A 60. 000 m
53 607-90826 GQUTTER TURNCQUT, CONCRETE 2.000 EACH
54 610-07487 HVA FOR APPROACHES, TYPE B 681. 000 My
55 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 4, 739. 000 ng
56 611-06497 MAI LBOX ASSEMBLY, SINGLE 41. 000 EACH
57 611-98146 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 225 mm 2, 000. 000 ng
58 615-06505 MONUMVENT, B 5. 000 EACH
59 615-06510 MONUVENT, C 1. 000 EACH
60 615-06515 MONUMENT, D 18. 000 EACH
61 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
62 616-02320 GEOTEXTI LES 2,323. 000 ng
63 616-05688 RI PRAP, CLASS 1 31. 000 My
64 616-06405 Rl PRAP, REVETMENT 2,126. 000 My
65 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
66 621-06545 FERTI LI ZER 3. 000 My
67 621-06554 SEED M XTURE, U 617. 000 kg
68 621-06557 SEED M XTURE, T 720. 000 kg
69 621-06565 MJULCH NG MATERI AL 17. 000 My
70 621-06567 WATER 775. 000 kL
71 621-06575 SCDDI NG NURSERY 38, 978. 000 ng
72 621-07618 COVPOST SO L BLANKET 436. 000 ng
73 706-92237 HANDRAI L, STEEL 39. 000 m
74 714-04802 CONCRETE MCDULAR BLOCK WALL 54. 000 ng
75 714-05562 RETAI NI NG WALL 165. 000 ng
76 714-26709 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 mm x 1500 nm 28. 000 m
77 714-96642 TEMPORARY RETAI NI NG WALL LUWP LUWP
78 714-99346 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 900 mm x 600 mm 10. 000 m
79 714-99348 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1500 mm x 900 mm 96. 000 m
80 715-02398 SAFETY METAL END SECTIQN, 6:1, 900 nm 1. 000 EACH
81 715-03476 SAFETY METAL END SECTIQN, 4:1, 600 nm 1. 000 EACH
82 715-04509 TEMPORARY PI PE 345. 000 m
83 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 22.000 m
84 715-05024 PIPE, TYPE 2, C RCULAR 900 mm 153. 000 m
85 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 8, 936. 000 m
86 715-05118 PI PE, TYPE 1, C RCULAR 300 nmm 7.000 m
87 715-05119 PIPE, TYPE 1, C RCULAR 375 nm 93. 000 m
88 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 36. 000 m
89 715-05128 PIPE, TYPE 1, CRCUAR 1200 mm 41. 000 m
90 715-05149 PI PE, TYPE 2, C RCULAR 300 nm 65. 000 m
91 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 3, 373. 000 m
92 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 1,074.000 m
93 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 1, 544. 000 m
94 715-05155 PIPE, TYPE 2, CRCULAR 675 mm 467. 000 m



SCHEDULE OF PAY | TEMS PACE 3
CALL ORDER : 130 CONTRACT ID : R -26096-A
LETTI NG DATE : 11/16/04 10:00 AM

SECTI ON NO. 0001 NEW BRI DGE

95 715-05156 PIPE, TYPE 2, CRCULAR, 750 mm 651. 000 m
96 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
97 715-46000 PI PE END SECTION, 300 nm 4.000 EACH
98 715-46005 PI PE END SECTION, 375 nm 13. 000 EACH
99 715-46010 PI PE END SECTI ON, 450 mm 1.000 EACH
100 715-46020 PI PE END SECTION, 600 nm 1. 000 EACH
101 715-46030 PI PE END SECTION, 750 nm 4. 000 EACH
102 715-46040 PI PE END SECTION, 900 nm 2.000 EACH
103 716-07633 PI PE | NSTALLATI ON, TRENCHLESS, 600 mm 55. 000 m
104 718-01044 PI PE, UNDERDRAI N QUTLET, PVC, 150mm 86. 000 m
105 718-06528 QUTLET PROTECTOR, 1 7.000 EACH
106 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
107 718-94889 AGGREGATE FCR UNDERDRAINS, 8 1, 050. 000 n8
108 718-99153 GEOTEXTI LES FOR UNDERDRAI N 18, 459. 000 nP
109 720-45015 I NLET, A8 9. 000 EACH
110 720-45030 I NLET, E7 21. 000 EACH
111 720-45035 I NLET, F7 2.000 EACH
112 720-45040 I NLET, G7 2.000 EACH
113 720-45045 I NLET, J10 85. 000 EACH
114 720-45055 I NLET, MLO 28. 000 EACH
115 720-45075 I NLET, R13 2.000 EACH
116 720-45410 MANHCLE, C4 65. 000 EACH
117 720-45415 MANHCLE, D4 28.000 EACH
118 720-98174 I NLET, B15 8. 000 EACH
119 720-98555 I NLET, C15 15. 000 EACH
120 723-06660 W NGMLL 67. 000 ng
121 723-07768 STRUCTURE, PRECAST THREE-SI DED, 7310 nmm X 3660 nm 53. 000 m
122 731-07016 FACE PANELS, W RE 402. 000 n2
123 731-93945 FACE PANELS, CONCRETE 460. 000 ng
124 731-93946 WALL ERECTI ON 460. 000 ng
125 731-93946 WALL ERECTI ON 54. 000 ng
126 731-93946 WALL ERECTI ON 402. 000 ng
127 731-93947 LEVELI NG PAD, CONCRETE 385. 000 m
128 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 25. 000 EACH
129 801-01505 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD ( ONLY) 25. 000 EACH
130 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 61. 000 EACH
131 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 2, 000. 000 m
132 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 25. 000 EACH
133 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 25. 000 EACH
134 801-06216 TEMPCRARY TRANSVERSE PAVEMENT MARKI NG 600 nm 100. 000 m
135 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nm 87. 000 m
136 801-06625 DETOUR RQUTE MARKER ASSEMBLY 66. 000 EACH
137 801-06640 CONSTRUCTI ON SIGN, A 125. 000 EACH
138 801-06649 TEMPCRARY RAI SED PAVEMENT MARKER, 1 1, 000. 000 EACH
139 801-06710 FLASH NG ARROW SI GN 400. 000 DAY
140 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

141 801-07118 BARRI CADE, I11-A 616. 000 m



SCHEDULE CF PAY | TEMS PACE 4
CALL ORDER : 130 CONTRACT ID : R -26096-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE

142 801-94295 S| GNAL HEAD, RELCCATE 44. 000 EACH
143 802-04893 REFERENCE POST 6. 000 EACH
144 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 118. 000 m
145 802-05702 SI GN PGST, SQUARE, 2, REINFORCED ANCH(R BASE 165. 000 m
146 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 23. 000 n
147 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND 2. 54 nm TH CKNESS 50. 000 ng
148 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm THI CKNESS 8. 000 n
149 804-06771 DELI NEATCR PCST, FLEXI BLE 200. 000 EACH
150 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nm X 3.7 m 8. 000 EACH
151 805-01842 HANDHOLE, Sl GNAL 22.000 EACH
152 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LuwP LUWP
153 805-02658 CABLE, COAXI AL 625. 000 m
154 805-06592 CONDUI T, STEEL, GALVAN ZED, 50nm 877.000 m
155 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2.000 EACH
156 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 9. 000 EACH
157 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 6. 000 EACH
158 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, AMBER, GREEN, 7.000 EACH
159 805-78415 SPAN, CATENARY, AND TETHER 8. 000 EACH
160 805-78420 DI SCONNECT HANGER 8. 000 EACH
161 805-78445 SI GNAL SERVI CE 2.000 EACH
162 805-78467 SI GNAL CABLE, 3C 8CGA 39. 000 m
163 805-78485 SI GNAL CABLE, 5C 14GA 316. 000 m
164 805-78490 SI GNAL CABLE, 7C 14CGA 223. 000 m
165 805-78495 SI GNAL CABLE, 9C 14GA 360. 000 m
166 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2, 324. 000 m
167 805-78746 PREFCRVED LOCOP DETECTCRS 528. 000 m
168 805-78784 LOCP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL 33. 000 EACH
169 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 2.000 EACH
170 805-81060 SIGNAL STRAIN PCLE, STEEL, 11.0 m 8. 000 EACH
171 808-03002 LI NE, EPOXY, BROKEN, VHTE, 100 nm 1, 635. 000 m
172 808-03631 LI NE, EPOXY, SOLID, WA TE, 100 nm 4,522. 000 m
173 808-03632 LINE, EPOXY, SOLID, YELLOWN 100 mm 10, 183. 000 m
174 808-04896 LI NE, EPOXY, BRCKEN, YELLOW 100 nm 1, 056. 000 m
175 808-05534 LINE, EPOXY, SOLID, WH TE, 200 mm 538. 000 m
176 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WH TE, CROSSHATCH LI NE, 122. 000 m
177 808-06716 LI NE, REMOVE 21, 189. 000 m
178 808-06800 TRANSVERSE MARKI NGS, EPOXY, SOLID, YELLOW CROSSHATCH LI NE, 402. 000 m
179 808-06848 LI NE, EPOXY, DOITED, WH TE, 100 nmm 600m LI NE, 1200 nm GAP 139. 000 m
180 808-06849 LI NE, EPOXY, DOTTED, YELLOW 100 mm 600 mm LI NE, 112. 000 m
181 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 600 mm 175. 000 m
182 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONS 73. 000 EACH
183 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 75. 000 EACH
184 808-75996 SNOWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 100. 000 EACH
185 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 710. 000 EACH
186 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 150 nm 436. 000 m
187 808-95933 CURB PAI NTING YELLOW 789. 000 m

188 808-98000 LINE, EPOXY, SOLID, YELLOWN 200 nm 449. 000

3



SCHEDULE OF PAY | TEMS PACE 5
CALL ORDER : 140 CONTRACT ID : R -26736-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUMP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 900. 000 ng
8 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
9 203-02000 EXCAVATI QN, COWON 435. 000 n8
10 203-02070 BORROW 725. 000 ng
11 205-03371 SEDI MENT REMOVE 16. 000 ng
12 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 27.000 My
13 205-06936 TEMPCRARY SEDI MENT TRAP 30. 000 My
14 205-06937 TEMPORARY SI LT FENCE 451. 000 m
15 207-07500 SUBGRADE TREATMENT, TYPE C 2,922.000 ng
16 211-02050 B BORROW 50. 000 n8
17 211-07454 STRUCTURE BACKFI LL 1, 165. 000 n8
18 301-07448 COVPACTED AGGREGATE, NO 53, BASE 1, 238. 000 My
19 306-08033 M LLING ASPHALT, 25 nm 180. 000 ng
20 306-08034 M LLING ASPHALT, 38 nm 540. 000 ng
21 306-08036 M LLI NG ASPHALT, 50 mm 90. 000 ng
22 306-08037 M LLING ASPHALT, 75 nm 225. 000 ng
23 306-08038 M LLI NG ASPHALT, 100 mm 135. 000 ng
24 402-07432 HVA SURFACE, TYPE A 167. 000 My
25 402-07434 HVA SURFACE, TYPE C 195. 000 My
26 402-07439 HVA | NTERVEDI ATE, TYPE C 339. 000 My
27 402-07440 HVA BASE, TYPE A 500. 000 M
28 402-07442 HVA BASE, TYPE C 575. 000 My
29 405-05518 ASPHALT FCR PRI ME CQOAT 1, 964. 000 ng
30 406-05521 ASPHALT FOR TACK CQOAT 6, 368. 000 ng
31 601-01700 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 1 1. 000 EACH
32 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
33 601-05585 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 8 1. 000 EACH
34 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
35 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
36 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
37 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1.000 EACH
38 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 23. 000 m
39 610-07486 HVA FOR APPROACHES, TYPE A 27.000 My
40 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
41 611-06498 VAl LBOX ASSEMBLY, DOUBLE 1. 000 EACH
42  615-06490 RI GHT OF WAY MARKER 9. 000 EACH
43 615-06500 MONUMENT, A 2.000 EACH
44 616-02320 GEOTEXTI LES 567. 000 ng
45 616-06405 RI PRAP, REVETMENT 407. 000 My
46 616-06451 Rl PRAP, UNI FORM 76. 000 My
47 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 6
CALL ORDER : 140 CONTRACT ID : R -26736-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 621-06545 FERTI LI ZER 1. 000 My
49 621-06548 SEED M XTURE, CV 1. 000 kg
50 621-06557 SEED M XTURE, T 10. 000 kg
51 621-06559 MULLCHED SEEDING R 1, 790. 000 ng
52 621-06565 MJULCH NG MATERI AL 1. 000 My
53 621-06567 WATER 7.000 kL
54 621-06574 SCODDI NG 72. 000 ng
55 621-06575 SCDDI NG NURSERY 292. 000 ng
56 715-02628 SAFETY METAL END SECTIQN, 6:1, 375 nm 1. 000 EACH
57 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 16. 000 m
58 715-05443 PIPE, DRAIN TILE TERM NAL SECTIQN, 300 mm 4.000 m
59 715-46005 PI PE END SECTION, 375 nm 1. 000 EACH
60 723-06660 W NGMLL 99. 000 ng
61 723-07594 STRUCTURE, PRECAST THREE-SI DED, 5480 nm X 3350 nm 19. 000 m
62 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
63 801-06625 DETOUR RQUTE MARKER ASSEMBLY 29. 000 EACH
64 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
65 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
66 801-07119 BARRI CADE, |11-B 50. 000 m
67 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 4.000 m
68 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 1. 000 n
69 804-06725 DELI NEATOR WTH PCST, D1, 75 nm 2.000 EACH
70 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 177.000 m
71 808-06713 LINE, PAINT, SOLID, WH TE, 100 nmm 600. 000 m
72 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 2,713.000 m
73 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 26. 000 EACH
74 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 26. 000 EACH



CALL ORDER

LETTI NG DATE :

SECTI ON NO. 0001

©CoO~NOOUTA_WNPE

105- 06845
105-07040
105- 07577
106- 03285
106- 03289
108- 01614
110- 01001
201-52370
202- 02240
202-02241
202-51330
202-99187
203-02000
203-02070
203-51223
205-03371
205-06932
205-06933
205- 06936
205-06937
207-07498
211-07454
303-01180
303-60012
306- 08033
401- 06264
401-07320
401-07328
401- 07362
401- 07406
401- 07408
401-07429
402-07432
402-07434
402-07435
402-07439
402-07442
404-05514
405-05517
406- 05520
601-01740
601-05999
601- 06854
601-94689
601-99105
603- 06040
606- 07484

SCHEDULE OF PAY | TEMS

170
11/ 16/ 04 10:00 AM

I NSTALLATI ON OF HANDHOLES AND CONDUI T

CONSTRUCTI ON ENG NEERI NG

FIELD CFFICE, C

CELLULAR SERVI CE

FAI LED NMATER AL

QUALI TY ASSURANCE ADJUSTMENT
PARTNERI NG OVERHEAD

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
CLEARI NG RI GHT OF WAY

PAVEMENT REMOVAL

GUARDRAI L, REMOVE

PRESENT STRUCTURE, REMOVE

FENCE, FARM FI ELD, REMOVE
EXCAVATI ON, COWON

BCRROW

EXCAVATI ON, WATERWAY

SEDI MENT REMOVE

TEMPORARY CHECK DAM STRAW BALES
TEMPORARY DI TCH | NLET PROTECTI ON
TEMPCRARY SEDI MENT TRAP
TEMPORARY SI LT FENCE

SUBGRADE TREATMENT, TYPE A
STRUCTURE BACKFI LL

COVPACTED AGCREGATE, NO 53
AGGREGATE, 2

M LLING ASPHALT, 25 mm

PRCFI LOGRAPH, HVA

QC/ Q& HVA, 1, 64, SURFACE, 9.5 mm
QC/ QA HMA, 3, 70, SURFACE, 9.5 nm
QC/ QA HVA, 3, 70, |NTERVEDI ATE, 9.5 nm
QC/ QA HVA, 1, 64, BASE, 25 mm

QC/ QA HVA, 3, 64, BASE, 25.0 mm
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19.0 mm

HVA SURFACE, TYPE A

HVA SURFACE, TYPE C

HVA | NTERVEDI ATE, TYPE A

HVA | NTERVEDI ATE, TYPE C

HVA BASE, TYPE C

SEAL COAT, 5

ASPHALT FOR PRI ME COAT

ASPHALT FCR TACK COAT

GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4
CURVED TERM NAL END

GUARDRAI L, W BEAM NESTED

GUARDRAI L END TREATMENT, OS
GUARDRAI L, W BEAM 1.905 m SPACI NG
FENCE, FARM FI ELD, 1190 nm

M LLED HVA SHOULDER CORRUGATI ONS

PACE 7

CONTRACT | D R - 27265-A

30. 000
30. 000
1. 000
1. 000

. 000 ng
. 000 m

. 000
. 000
. 000
. 000
. 000
. 000
22. 000
60. 000
. 000
. 000
. 000
. 000
. 000
. 000

2

2

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1. 000

12. 000

16. 000

1. 000

252. 000

13, 853. 000
28, 657. 000

EERESESESESESE L rEET 38333333

5500

333



SCHEDULE COF PAY | TEMB PACE 8
CALL ORDER : 170 CONTRACT ID : R -27265-A
LETTI NG DATE : 11/16/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NSTALLATI ON OF HANDHOLES AND CONDUI T
48 610-07486 HVA FOR APPROACHES, TYPE A 954. 000 My
49 611-03392 TEMPORARY CROSSOVER, A MODI FI ED 1. 000 EACH
50 611-06497 MAI LBOX ASSEMBLY, SINGLE 12. 000 EACH
51 611-06498 VAl LBOX ASSEMBLY, DOUBLE 1. 000 EACH
52 611-52817 TEMPORARY CROSSOVER, B 1. 000 EACH
53 615-06490 R GHT OF WAY NARKER 10. 000 EACH
54 615-06505 MONUMVENT, B 5. 000 EACH
55 615-06510 MONUVENT, C 40. 000 EACH
56 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
57 615-06530 POST, BENCHVARK 2.000 EACH
58 616-02320 GEOTEXTI LES 2,437.000 ng
59 616-05688 RI PRAP, CLASS 1 960. 000 My
60 616-05689 RI PRAP, CLASS 2 435. 000 My
61 616-06405 RI PRAP, REVETMENT 1,212.000 My
62 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
63 621-06545 FERTI LI ZER 4,978. 000 My
64 621-06553 SEED M XTURE, R 8, 645. 000 kg
65 621-06557 SEED M XTURE, T 1, 980. 000 kg
66 621-06565 MULCH NG MATER AL 205. 000 M
67 621-06567 WATER 300. 000 kL
68 621-06575 SCODDI NG NURSERY 17, 817. 000 ng
69 622-52436 SIGN, DO NOI MOW OR SPRAY 6. 000 EACH
70 622-91786 SEEDLI NG 360. 000 EACH
71 715-01662 PI PE CLEANING 300mm TO 1200nm DI A 166. 000 m
72 715-01663 Pl PE CLEANI NG ABOVE 1200 mm DI A. 68. 000 m
73 715-02398 SAFETY METAL END SECTION, 6:1, 900 mm 14.000 EACH
74 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 2. 000 EACH
75 715-05019 PIPE, TYPE 1, C RCULAR 900 mm 527. 000 m
76 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 28, 658. 000 m
77 715-05049 PI PE, TYPE 4, C RCULAR 200 nm 60. 000 m
78 715-05052 PI PE, TYPE 4, C RCULAR 300 nm 60. 000 m
79 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 3, 885. 000 m
80 715-05119 PIPE, TYPE 1, C RCULAR 375 mm 127. 000 m
81 715-05121 PIPE, TYPE 1, CRCULAR 450 mm 131. 000 m
82 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 6. 000 m
83 715-05151 PIPE, TYPE 2, G RCULAR 375 nm 410. 000 m
84 715-05169 PIPE, TYPE 3, CIRCULAR 375 mm 669. 000 m
85 715-05439 PIPE, DRAIN TILE TERM NAL SECTION, 150 nm 30. 000 m
86 715-05440 PI'PE, DRAIN TILE TERM NAL SECTIQN, 200 mm 30. 000 m
87 715-05443 PIPE, DRAIN TILE TERM NAL SECTIQN, 300 mm 30. 000 m
88 715-46005 PI PE END SECTION, 375 mm 76. 000 EACH
89 715-46010 PI PE END SECTION, 450 nm 8. 000 EACH
90 715-46040 PI PE END SECTI ON, 900 nm 5. 000 EACH
91 715-96913 PI PE, POLYETHYLENE LI NER, 900 mm 60. 000 m
92 718-06528 QUTLET PROTECTOR, 1 143. 000 EACH
93 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 000. 000 m
94 718-52610 AGGREGATE FOR UNDERDRAI NS 5, 766. 000 n8



SCHEDULE OF PAY | TEMS PACE 9
CALL CRDER : 170 CONTRACT ID : R -27265-A
LETTI NG DATE : 11/16/04 10: 00 AM

I TEM NO, DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NSTALLATI ON OF HANDHOLES AND CONDUI T

95 718-99153 GEOTEXTI LES FOR UNDERDRAI N 55, 104. 000 ng

96 720-45035 INLET, F7 1. 000 EACH

97 720-45070 I NLET, P12A 19. 000 EACH

98 720-45135 INLET, F7, MOD FI ED 2.000 EACH

99 723-06660 W NGMLL 67. 000 ng
100 723-06927 STRUCTURE, PRECAST THREE- S| DED, 65. 000 m
101 801-04308 ROAD CLOSURE SI GN ASSEMBLY 20. 000 EACH
102 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 22,671.000 m
103 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 nm 40, 693. 000 m
104 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 39. 000 m
105 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nm 145. 000 m
106 801-06625 DETOUR RQUTE MARKER ASSEMBLY 34. 000 EACH
107 801-06640 CONSTRUCTI ON SIGN, A 41. 000 EACH
108 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
109 801-06710 FLASH NG ARROW SI GN 1, 460. 000 DAY
110 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
111 801-07118 BARRI CADE, I11-A 100. 000 m
112 801-07119 BARRI CADE, I11-B 100. 000 m
113 802-04893 REFERENCE PCST 10. 000 EACH
114 802-05701 SI GN PCST, SQUARE, 1, REINFORCED ANCHOR BASE 427.000 m
115 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 68. 000 m
116 802-07057 SIGN, PANEL, WTH LEGEND 8. 000 n2
117 802-07137 W DE FLANGE SI GN POCST SUPPORT FOUNDATION, VI 11 2.000 EACH
118 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 29. 000 ng
119 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 67. 000 ne
120 802-76095 STRUCTURAL STEEL, BREAKAVWAY 203. 000 kg
121 802-99058 SHEET SI GN, | NSTALL 20. 000 EACH
122 804-06771 DELI NEATOR PCST, FLEXI BLE 250. 000 EACH
123 805-01842 HANDHOLE, S| GNAL 6. 000 EACH
124 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 210. 000 m
125 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 3, 605. 000 m
126 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 18, 875. 000 m
127 808-06705 LI NE, THERMOPLASTIC, SCLID, WHITE, 200 mm 2,532. 000 m
128 808-06716 LI NE, REMOVE 5, 000. 000 m
129 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 16, 700. 000 m
130 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WHI TE, 55. 000 m
131 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLI D, YELLOW 86. 000 m
132 808-75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STOP LINE, 600 nmm 150. 000 m
133 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NO CATI ON 93. 000 EACH
134 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 48. 000 EACH
135 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 306. 000 EACH

136 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 775. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 10
CALL OCRDER : 180 CONTRACT ID : R-27275-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 106-03285 FAI LED NATER AL 1. 000 DOL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
5 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 731. 000 LFT
6 202-02279 CURB AND GUTTER, REMOVE 300. 000 LFT
7 202-02928 CATCH BASI N, REMOVE 1. 000 EACH
8 202-52710 S| DEWALK, CONCRETE, REMOVE 140. 000 SYS
9 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 5. 000 EACH
10 202-91385 I NLET, REMOVE 2.000 EACH
11 203-02000 EXCAVATI ON, COVMON 59. 000 CYS
12 210-04181 Bl CYCLE RACK 2.000 EACH
13 210-05815 LI GHTI NG 2.000 EACH
14 210-05873 TESTI NG LUWP LUWP
15 210-06994 CONCRETE LUWP LuUwP
16 305-05204 HVA FOR PATCHI NG 210. 000 TON
17 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 140. 000 SYS
18 604-07894 CURB RAWP, CONCRETE, A 30. 000 SYS
19 604-91531 S| DEWALK, CONCRETE, 4 IN 656. 000 SYS
20 605-06090 CURB, | NTEGRAL, CONCRETE 820. 000 LFT
21 605-06140 CURB AND GUTTER, CONCRETE 300. 000 LFT
22 605-94190 CURB PATCH NG 30. 000 SFT
23 611-03671 TRASH RECEPTACLE 10. 000 EACH
24 621-06545 FERTI LI ZER 1. 000 TON
25 621-98038 MJLCH, HARDWOOD SHREDDED BARK 14. 000 CYs
26 622-05650 PLANT, DECI DUOUS TREE, SING.LE STEM OVER 2 TO 2.5 IN 27.000 EACH
27 622-05654 PLANT, PERENNI AL 706. 000 EACH
28 704-04850 CONCRETE 103. 000 SYS
29 712-03812 BENCH 5. 000 EACH
30 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 1. 000 LFT
31 720-45615 STRUCTURE, | NLET, RECONSTRUCT 2.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 18. 000 EACH
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 802-87715 GROUND ROD W TH CONNECTCR 94. 000 EACH
35 805-01655 WRE, NO 8 COPPER, IN PLASTIC, INCONDUT, 1 1/C 11, 000. 000 LFT
36 805-02618 WRE, NO 2 COPPER, 3 1C 1, 450. 000 LFT
37 805-03083 CONDU T, RGAD P.V.C, 1.50 IN 9, 700. 000 LFT
38 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 300. 000 LFT
39 805-99338 WRE, AWG NO 6 COPPER, GROUND, 1/C 78, 380. 000 LFT
40 807-02194 SERVI CE PO NT, 11, MOD FIED 2.000 EACH
41 807-04653 LI GHTI NG FOUNDATI ON 72.000 EACH
42 807-04962 LI GHT 74. 000 EACH
43 807-04962 LI GHT 14. 000 EACH

44 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBOL 0. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 11
CALL ORDER : 190 CONTRACT ID : R-27352-C
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 106-03285 FAI LED VATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 103. 000 m
8 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
9 203-02000 EXCAVATI N, COWDN 134. 000 n8
10 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 147. 000 m
11 207-07500 SUBGRADE TREATMENT, TYPE C 198. 000 ng
12 211-07454 STRUCTURE BACKFI LL 76. 000 ng
13 303-52308 COWPACTED AGGREGATE, O, 53 156. 000 My
14 303-94433 AGGREGATE, 12 202. 000 n8
15 306-08043 M LLI NG TRANSI TI ON 73. 000 ng
16 402-07433 HVA SURFACE, TYPE B 56. 000 My
17 402-07438 HVA | NTERMVEDI ATE, TYPE B 105. 000 My
18 402-07441 HVA BASE, TYPE B 155. 000 My
19 406-05521 ASPHALT FOR TACK CQOAT 1, 276. 000 ng
20 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 1.905 m SPACI NG 3.810 m
21 601-02800 GUARDRAI L TRANSI TI ON, TGT 2.000 EACH
22 601-05999 CURVED TERM NAL END 1. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, ©S 1. 000 EACH
24 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 62. 865 m
25 615-06490 RI GHT OF WAY MARKER 4. 000 EACH
26 615-06505 MONUVENT, B 2.000 EACH
27 616-02320 GEOTEXTI LES 544. 000 ng
28 616-05688 RI PRAP, CLASS 1 376. 000 My
29 616-06405 Rl PRAP, REVETMENT 53. 000 My
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
31 621-06548 SEED M XTURE, CV 00. 700 kg
32 621-06559 MJULCHED SEEDI NG R 933. 000 ng
33 706-06347 RAILING CF-2 8. 794 m
34 723-06660 W NGMLL 51. 000 ng
35 723-08060 STRUCTURE, PRECAST THREE-SI DED, 7310 nm X 2440 mm 23. 000 m
36 801-04308 ROAD CLOSURE SI GN ASSEMBLY 7.000 EACH
37 801-06625 DETOUR RQUTE MARKER ASSEMBLY 46. 000 EACH
38 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
39 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
40 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
41 801-07119 BARRI CADE, II1-B 43. 200 m
42 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 12. 000 m
43 808-06713 LINE, PAINT, SOLID, WH TE, 100 mm 90. 000 m
44 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 2. 000 EACH

45 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 2.000 EACH



SCHEDULE CF PAY | TEMS PAGE 12
CALL ORDER : 200 CONTRACT ID : R-27353-D
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 3. 000 M5
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 143. 000 m
8 202-51330 PRESENT STRUCTURE, REMOVE LUWMP LUWP
9 203-02000 EXCAVATI N, COWDN 192. 000 n8
10 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 127. 000 m
11 207-07500 SUBGRADE TREATMENT, TYPE C 386. 000 ng
12 211-07454 STRUCTURE BACKFI LL 112.000 ng
13 303-01180 COVPACTED AGGREGATE, NO 53 146. 000 My
14 303-94433 AGEREGATE, 12 246. 000 n8
15 306-08043 M LLI NG TRANSI TI ON 217.000 ng
16 402-07433 HVA SURFACE, TYPE B 72.000 My
17 402-07438 HVA | NTERVEDI ATE, TYPE B 85. 000 My
18 402-07441 HVA BASE, TYPE B 180. 000 My
19 406-05521 ASPHALT FOR TACK CQAT 1, 113. 000 ng
20 615-06490 R GHT OF WAY MARKER 8. 000 EACH
21 615-06505 MONUMVENT, B 2.000 EACH
22 616-02320 GEOTEXTI LES 103. 000 ng
23 616-05688 RI PRAP, CLASS 1 103. 000 M
24 616-06451 RI PRAP, UNI FORM 25. 000 My
25 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
26 621-06548 SEED M XTURE, CV 00. 700 kg
27 621-06559 MJULCHED SEEDI NG R 1,227.000 ng
28 715-05049 PI PE, TYPE 4, C RCULAR 200 nm 20. 000 m
29 715-92037 PI PE, PVC, 100 mm 13. 000 m
30 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
31 723-06660 W NGMLL 46. 000 ng
32 723-08211 STRUCTURE, PRECAST THREE-SI DED, 8530 nmm X 2740 nm 31. 000 m
33 801-04308 ROAD CLOSURE S| GN ASSEMBLY 7.000 EACH
34 801-06625 DETCUR ROQUTE MARKER ASSEMBLY 45. 000 EACH
35 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
36 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
37 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
38 801-07119 BARRI CADE, I11-B 46. 800 m
39 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 150. 000 m
40 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 150. 000 m
41 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3. 000 EACH

42 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 3. 000 EACH



SCHEDULE CF PAY | TEMS PACGE 13
CALL ORDER : 220 CONTRACT ID : R -27533-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUWP LUWP
2 105-07040 FIELD CFFICE, C 15. 000 MOS
3 106-03285 FAI LED NATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 108-01614 PARTNERI NG OVERHEAD LuwP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
7 201-52370 CLEARI NG RI GHT CF WAY LUWP LUWP
8 202-02240 PAVEMENT REMOVAL 137, 089. 000 SYS
9 202-02241 GUARDRAI L, REMOVE 1, 745. 000 LFT
10 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
11 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
12 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
13 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
14 202-03783 SI G\, PANEL, REMOVE 12. 000 EACH
15 202-04089 SI G\, SHEET, REMOVE 36. 000 EACH
16 202-51368 SLOPEWALL, REMOVE 2,004. 000 SYS
17 202-74050 SI G\, OVERHEAD, REMOVE 1. 000 EACH
18 202-91385 I NLET, REMOVE 31. 000 EACH
19 202-93763 LI GHT STANDARD AND FOUNDATI ON, REMOVE 18. 000 EACH
20 202-93974 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARV REMOVE 4. 000 EACH
21 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 14, 807. 000 LFT
22 202-96070 H GH MAST TOAER, REMOVE 1. 000 EACH
23 202-96133 Pl PE, REMOVE 2,693. 000 LFT
24 202-96133 PI PE, REMOVE 193. 000 LFT
25 202-96133 Pl PE, REMOVE 85. 000 LFT
26 202-96133 PI PE, REMOVE 95. 000 LFT
27 202-96133 Pl PE, REMOVE 830. 000 LFT
28 202-96133 Pl PE, REMOVE 544. 000 LFT
29 202-96133 Pl PE, REMOVE 935. 000 LFT
30 202-96133 Pl PE, REMOVE 253. 000 LFT
31 202-96133 Pl PE, REMOVE 353. 000 LFT
32 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LuUWP
33 203-02000 EXCAVATI QN, COWDN 153, 149. 000 CYs
34 203-02070 BCRROW 11, 903. 000 CYS
35 205-03371 SEDI MENT, REMOVE 6, 604. 000 Cys
36 205-06930 SPLASHPAD, Rl PRAP 150. 000 TON
37 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 273.000 TON
38 205-06936 TEMPCRARY SEDI MENT TRAP 574. 000 TON
39 205-06937 TEMPORARY SI LT FENCE 11, 622. 000 LFT
40 205-06938 TEMPCRARY SLCPE DRAIN 590. 000 LFT
41 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 67.000 Cys
42 206-93520 TEMPCRARY SHEET PI LI NG 500. 000 SFT
43 207-08263 SUBGRADE TREATMENT, TYPE | A 308, 676. 000 SYS
44 210-07230 TERM NAL 2.000 EACH
45 210-07234 SENSCR 2.000 EACH
46 210-08229 REI NFORCED 97, 927. 000 SYS

47 210-08246 CONCRETE 49. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 14
CALL ORDER : 220 CONTRACT | D R - 27533-A
LETTI NG DATE : 11/16/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 SI GN MODERNI ZATI ON
48 210-08339 MAI NTAI N EXI STI NG ROADWAY LI GHTI NG LUMP LUWP
49 211-02050 B BCRROW 16, 325. 000 Cys
50 211-06467 AGGREGATE FOR END BENT BACKFI LL 416. 000 CYs
51 211-07454 STRUCTURE BACKFI LL 31, 016. 000 CYs
52 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 242, 283. 000 TON
53 302-07455 DENSE GRADED SUBBASE 315. 000 CyS
54 303-07662 STONE 28.000 TON
55 304-07789 W DENI NG WTH HVA, TYPE D 4, 669. 000 TON
56 306-08043 M LLING TRANSI TI ON 2, 200. 000 SYS
57 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
58 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 mm 313. 000 TON
59 401-07337 QT QAHWA, 5, 76, SURFACE, 9.5 mMm 25, 466. 000 TON
60 401-07405 QT QAHVA, 5, 76, | NTERVEDI ATE, 19.0 mm 42, 501. 000 TON
61 401-07410 QT QAHWA, 5, 64, BASE, 25.0 nm 188, 360. 000 TON
62 401-08338 QC/ QA HVA, 5, 76, | NTERVEDI ATE, O&5.0 mm 87, 859. 000 TON
63 402-07433 HVA SURFACE, TYPE B 1,227.000 TON
64 402-07438 HVA | NTERVEDI ATE, TYPE B 2,044. 000 TON
65 402-07441 HVA BASE, TYPE B 7, 359. 000 TON
66 402-07451 HVA, TYPE B, WEDGE AND LEVEL 396. 000 TON
67 405-05517 ASPHALT FOR PRI ME COAT 5. 000 TON
68 406-05520 ASPHALT FOR TACK COAT 324. 000 TON
69 503-05310 TERM NAL JA NT 89. 000 LFT
70 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 9. 000 EACH
71 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 7.000 EACH
72 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 1. 000 EACH
73 601-94689 GUARDRAI L END TREATMENT, CS 7.000 EACH
74 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 2.000 EACH
75 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2,084. 000 LFT
76 602-06646 TEMPCRARY CONCRETE BARRI ER 33, 160. 000 LFT
77 602-06729 BARRI ER DELI NEATCR 1, 449. 000 EACH
78 602-06944 BARRI ER, CONCRETE, 33 IN 2,181. 000 LFT
79 602-06945 BARRI ER, CONCRETE, 45 IN 15, 304. 000 LFT
80 602-06976 BARRI ER, CONCRETE, 45 IN., MOD Fl ED 90. 000 LFT
81 602-95580 TEMPORARY CONCRETE BARRI ER, LEAVE I N PLACE 1, 300. 000 LFT
82 603-06045 FENCE, CHAIN LINK, 48 IN 33, 162. 000 LFT
83 604-90256 SI DEWALK, CONCRETE, 6 I N 34. 000 SYS
84 609-06262 REI NFORCED CONCRETE BRI DGE APPRCACH, 14 I N 211. 000 SYS
85 609-06263 REI NFORCED CONCRETE BRI DGE APPROACH, 15 IN 1, 687. 000 SYS
86 615-06505 MONUMENT, B 24.000 EACH
87 615-06515 MONUVENT, D 19. 000 EACH
88 616-02320 GEOTEXTI LES 7, 023. 000 SYS
89 616-05688 Rl PRAP, CLASS 1 169. 000 TON
90 616-05689 Rl PRAP, CLASS 2 25. 000 TON
91 616-06405 Rl PRAP, REVETMENT 3, 103. 000 TON
92 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 8. 000 EACH
93 621-04258 SEED M XTURE 84. 000 LBS
94 621-06545 FERTI LI ZER 12. 000 TON



SCHEDULE OF PAY | TEMS PACGE 15
CALL CRDER : 220 CONTRACT ID : R -27533-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

95 621-06554 SEED M XTURE, U 3, 228. 000 LBS
96 621-06557 SEED M XTURE, T 1, 980. 000 LBS
97 621-06565 MJULCH NG MATER AL 94. 000 TON
98 621-06567 WATER 24. 000 M5
99 621-06574 SCDDI NG 5, 954. 000 SYS
100 701-01814 MOBI LI ZATI ON FOR DYNAM C PI LE MONI TORI NG AND EQUI PVENT 1. 000 EACH
101 701-06011 DYNAM C PI LE LOAD TEST 5. 000 EACH
102 701-06012 TEST PILE, RESTR KE 1. 000 EACH
103 701-06027 TEST PI LE 1. 000 EACH
104 701-91792 PILE TIP, STEEL H 189. 000 EACH
105 701-95780 PILE, STEEL H HP 12 X 74 16, 431. 000 LFT
106 702-51005 CONCRETE, A, SUBSTRUCTURE 1, 048. 000 CYs
107 702-51015 CONCRETE, B, FOOTI NGS 52. 000 CYS
108 702-90915 CONCRETE, A 5, 267. 000 CYs
109 703-06028 REI NFORCI NG BARS 1, 110. 000 LBS
110 703-06029 REI NFORCI NG BARS, EPOXY COATED 2,048, 483. 000 LBS
111 703-51030 REI NFORCI NG STEEL 69, 083. 000 LBS
112 7083-51032 REI NFORCI NG STEEL, EPOXY COATED 817, 103. 000 LBS
113 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 650. 000 EACH
114 704-51002 CONCRETE, C, SUPERSTRUCTURE 2,451. 000 CYs
115 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 3. 000 EACH
116 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 7.000 EACH
117 706-51020 CONCRETE, C, RAILING 2,602. 000 CYs
118 707-08158 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 7,561. 000 LFT
119 709-51821 SURFACE SEAL LuUwP LuUwP
120 709-51821 SURFACE SEAL LUWP LUWP
121 709-51821 SURFACE SEAL LUWP LUWP
122 709-51821 SURFACE SEAL LuUWP LUWP
123 709-51821 SURFACE SEAL LUWP LUWP
124 709-51821 SURFACE SEAL LUWP LUWP
125 711-51035 STRUCTURAL STEEL 18, 494. 000 LBS
126 711-51038 STRUCTURAL STEEL LUWP LUWP
127 711-51070 ANCHCOR PLATE, AP 1 152. 000 EACH
128 714-44240 CONCRETE, A, STRUCTURES 25. 000 CyS
129 715-01466 GRATED BOX END SECTION, |, 6:1, 48 IN 1. 000 EACH
130 715-05019 PIPE, TYPE 1, AQRCULAR 36 IN 801. 000 LFT
131 715-05048 PIPE, TYPE 4, I RCULAR, 6 IN 41, 449. 000 LFT
132 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 1, 440. 000 LFT
133 715-05128 PIPE, TYPE 1, G RCULAR 48 IN 503. 000 LFT
134 715-05129 PIPE, TYPE 1, AQRCULAR 54 IN 412. 000 LFT
135 715-05149 PIPE, TYPE 2, CIRCULAR 12 IN 1, 643. 000 LFT
136 715-05151 PIPE, TYPE 2, CRCULAR 15 IN 3, 048. 000 LFT
137 715-05152 PIPE, TYPE 2, CIRCULAR 18 IN 1, 722. 000 LFT
138 715-05154 PIPE, TYPE 2, A RCULAR 24 IN 435. 000 LFT
139 715-05252 PIPE, TYPE 1, DEFORVED, 20.5 SQ FT. 705. 000 LFT
140 715-05422 PIPE, SLOITED DRAIN, 12 IN 1, 626. 000 LFT

141 715-06004 CONCRETE ANCHOR, 48 I N . 3. 000 EACH



SCHEDULE OF PAY | TEMS PACE 16
CALL ORDER : 220 CONTRACT ID : R -27533-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

142 715-06492 CONCRETE ANCHOR, 54 IN 2.000 EACH
143 715-08300 PIPE, TYPE 1, DEFORMED, M N AREA 24.8 SQ FT. 235. 000 LFT
144 715-08301 PIPE, TYPE 1, DEFORMED, M N AREA 12.9 SQ FT. 285. 000 LFT
145 715-08302 CONCRETE ANCHOR, M N. AREA 24.8 SQ FT. 1. 000 EACH
146 715-08303 CONCRETE ANCHOR, M N. AREA 20.5 Q. FT. 4.000 EACH
147 715-46000 PIPE END SECTION, 12 IN 29. 000 EACH
148 715-46005 PI PE END SECTION, 15 I N 16. 000 EACH
149 715-46010 PI PE END SECTION, 18 IN. 9. 000 EACH
150 715-46020 PI PE END SECTION, 24 IN 3. 000 EACH
151 715-46040 PI PE END SECTION, 36 IN. 8. 000 EACH
152 715-97122 PIPE, PVC 2 IN 1, 380. 000 LFT
153 718-06528 QUTLET PROTECTCR, 1 27.000 EACH
154 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 41, 449. 000 LFT
155 718-52610 AGGREGATE FCR UNDERDRAI NS 3, 281. 000 CYs
156 718-99153 GEOTEXTI LES FOR UNDERDRAI N 28, 400. 000 SYS
157 720-06607 SLOTTED DRAI N CLEANQUT 9. 000 EACH
158 720-06607 SLOTTED DRAI' N CLEANQUT 3. 000 EACH
159 720-07299 I NLET TYPE H 1. 000 EACH
160 720-07299 I NLET TYPE H 23. 000 EACH
161 720-07300 INLET TYPE H WTH SLOTTED DRAI N 1. 000 EACH
162 720-07300 INLET TYPE H W TH SLOTTED DRAI N 14. 000 EACH
163 720-07301 I NLET TYPE HA 7.000 EACH
164 720-07301 I NLET TYPE HA 39. 000 EACH
165 720-07302 INLET TYPE HA, WTH SLOTTED DRAI N 2.000 EACH
166 720-07302 INLET TYPE HA, WTH SLOTTED DRAI N 21. 000 EACH
167 720-45075 INLET, RI13 1.000 EACH
168 720-45075 I NLET, R13 1. 000 EACH
169 720-45205 CATCH BASI N, A2 1. 000 EACH
170 720-45410 MANHOLE, C4 2.000 EACH
171 720-45415 MANHOLE, D4 1. 000 EACH
172 728-98377 MASONRY COATI NG LUWP LUWP
173 728-98377 MASONRY COATI NG LUWP LUWP
174 728-98377 MASONRY COATI NG LUWP LUWP
175 728-98377 MASONRY COATI NG LUWP LUWP
176 728-98377 MASCONRY COATI NG LUWP LuUwP
177 731-93945 FACE PANELS, CONCRETE 95, 293. 000 SFT
178 731-93946 WALL ERECTI ON 95, 293. 000 SFT
179 731-93947 LEVELI NG PAD, CONCRETE 8, 695. 000 LFT
180 732-07653 COARSE AGGREGATE, NO. 8 43. 000 TON
181 801-03290 CONSTRUCTION SIGN, C 8. 000 EACH
182 801-06198 PATRCLLER 240. 000 DAY
183 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 345, 095. 000 LFT
184 801-06204 TEMPORARY PAVEMENT MARKING 5 IN 52, 977. 000 LFT
185 801-06586 TEMPCRARY PAVEMENT MARKING 8 I N 27,023. 000 LFT
186 801-06640 CONSTRUCTI ON SIGN, A 72.000 EACH
187 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH

188 801-06710 FLASH NG ARROW SI GN 450. 000 DAY



SCHEDULE OF PAY | TEMS PACGE 17
CALL ORDER : 220 CONTRACT ID : R -27533-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

189 801-06775 MAI NTAI NI NG TRAFFI C LuUWwP LUWP
190 801-06808 TRUCK, TOW 4, 000. 000 HRS
191 801-07118 BARRI CADE, I11-A 2, 160. 000 LFT
192 801-09133 TEMPORARY CHANGEABLE MESSAGE Sl GN 4. 000 EACH
193 802-04893 REFERENCE POST 26. 000 EACH
194 802-05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHOR BASE 157. 000 LFT
195 802-07057 SIGN, PANEL, WTH LEGEND 1, 888. 000 SFT
196 802-07101 SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS 7.000 EACH
197 802-07137 W DE FLANGE SI GN POST SUPPCORT FOUNDATI ON, VI 1 1 6. 000 EACH
198 802-07138 W LCE FLANGE SI GN POST SUPPORT FQOUNDATI QN, | X 2.000 EACH
199 802-07151 W DE FLANGE SI GN POST SUPPCORT FOUNDATI ON, VI 6. 000 EACH
200 802-07272 BOX TRUSS SI GN FQUNDATION, V-B 4.000 EACH
201 802-07272 BOX TRUSS S| GN FOUNDATI ON, V-B 2.000 EACH
202 802-07272 BOX TRUSS SI GN FOUNDATI ON, V-B 2.000 EACH
203 802-07282 BOX TRUSS SI GN FOUNDATION, VI -B 3. 000 EACH
204 802-07282 BOX TRUSS SI GN FOUNDATION, VI -B 2. 000 EACH
205 802-07282 BOX TRUSS SI GN FOUNDATION, VI -B 1. 000 EACH
206 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 6. 000 SFT
207 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 321. 000 SFT
208 802-76095 STRUCTURAL STEEL, BREAKAVAY 2,612. 000 LBS
209 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 4. 000 EACH
210 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 3. 000 EACH
211 802-93389 BARRI ER WALL SI GN BRACKET, SHOULDER 14.000 EACH
212 804-06771 DELI NEATOR PCST, FLEXI BLE 19. 000 EACH
213 805-04977 M CROLOCP 2. 000 EACH
214 805- 04977 M CROLOCP 1. 000 EACH
215 805-04977 M CROLOCP 3. 000 EACH
216 805-05406 DATA COLLECTION SITE 2.000 EACH
217 805-06107 PADL CCK 24.000 EACH
218 805-06592 CONDUI T, STEEL, GALVANI ZED, 2 IN. 1, 800. 000 LFT
219 805-06592 CONDUI T, STEEL, GALVANI ZED, 2 IN 675. 000 LFT
220 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 215. 000 LFT
221 805-06595 CONDUI T, PVC, 2 IN 12, 639. 000 LFT
222 805-06595 CONDUIT, PVC, 2 IN 450. 000 LFT
223 805-06595 CONDUI T, PVC, 2 IN 1, 300. 000 LFT
224 805-06600 CONDUIT, PVC, 3 IN 840. 000 LFT
225 805-06600 CONDU T, PVC, 3 IN 2, 200. 000 LFT
226 805-07074 I TS CONTROLLER CABI NET 2.000 EACH
227 805-07075 I TS CABI NET FOUNDATI ON 2.000 EACH
228 805-07751 ATR STATI ON 1. 000 EACH
229 805-86838 WRE, NO 4 CCPPER IN CONDUI T, 1C 44, 280. 000 LFT
230 805-86889 POLE CIRCU T CABLE, 1C NO 10 STRANDED CCPPER 11, 500. 000 LFT
231 805-86935 I NSULATI NG LI NK, WATERPROCOFED 36. 000 EACH
232 805-95568 CONDUI T, PVC, 4 IN 750. 000 LFT
233 805-95568 CONDUI T, PVC, 4 IN 29, 400. 000 LFT
234 805-95568 CONDUI T, PVC, 4 IN 900. 000 LFT

235 805-98336 WRE, NO 4 CCPPER IN PLASTIC DUCT, INCONDUIT, 4 1/C 900. 000 LFT
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CALL ORDER : 220 CONTRACT ID : R -27533-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

236 807-02191 HANDHOLE, LI GHTI NG 49. 000 EACH
237 807-02191 HANDHOLE, LI GHTI NG 35. 000 EACH
238 807-02193 LI GHT STANDARD FOUNDATION, 3 FT. DA X 8 FT. 28. 000 EACH
239 807-04651 W RE 850. 000 LFT

240 807-04652 SERVI CE PO NT 2.000 EACH
241 807-04654 LI GHAT POLE 1. 000 EACH
242 807-04654 LI GHT PCOLE 49. 000 EACH
243 807-04654 LI GHT POLE 27.000 EACH
244 807-04866 LUM NAI RE 2.000 EACH
245 807- 04967 CABLE 10, 300. 000 LFT

246 807-05073 JUNCTI ON BOX 8. 000 EACH
247 807-07580 WRE, NO 4, COPPER, | N PLASTIC DUCT, IN TRENCH 4 1/C 9, 650. 000 LFT

248 807-82056 UNDERPASS CI RCUI T | NSTALLATION, 6 LUM NAI RES 2.000 EACH
249 807-86620 LUM NAI RE, ROADWAY, HI GH PRESSURE SCDI UM 400 WATT 124. 000 EACH
250 807-86750 LUM NAI RE UNDERPASS, WALL MOUNTED, H GH PRESSURE SCDI UM 150 12. 000 EACH
251 807-86810 SERVI CE PO NT, I 5. 000 EACH
252 807-86910 CONNECTCR KI' T, UNFUSED 86. 000 EACH
253 807-86915 CONNECTOR KI' T, FUSED 144.000 EACH
254 807-86920 MULTI PLE COVPRESSI ON FI TTI NG NOT WATERPROOFED 248. 000 EACH
255 807-86925 MJLTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 4. 000 EACH
256 807-86935 I NSULATI ON LI NK, WATERPROCFED 38. 000 EACH
257 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 90. 000 EACH
258 807-86955 CABLE DUCT NMARKER 18. 000 EACH
259 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 40, 304. 000 LFT

260 808-03632 LI NE, EPOXY, SCQLID, YELLOW 4 IN. 36, 583. 000 LFT

261 808-05534 LI NE, EPOXY, SCLID, WHTE, 8 IN 13, 661. 000 LFT

262 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WH TE, CROSSHATCH LI NE, 539. 000 LFT

263 808-06716 LI NE, REMOVE 132, 336. 000 LFT

264 808-74811 LI NE, EPOXY, BROKEN, VHITE, 5 IN 25, 989. 000 LFT

265 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 400. 000 EACH

266 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 1, 568. 000 EACH



SCHEDULE CF PAY | TEMS PACGE 19
CALL ORDER : 230 CONTRACT ID : R -27665-A
LETTI NG DATE : 11/16/04 10:00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105 06845 CONSTRUCTI ON ENGI NEERI NG LUMP LUVP
2 105 07039 FIELD OFFI CE, B 25. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTNVENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUVP
6 201-52370 CLEARI NG RI GHT OF WAY LUMP LUWP
7 202-06541 REMOVE 75. 000 EACH
8 202-06541 REMOVE 20. 000 EACH
9 202-93047 MANHOLE, REMOVE 2. 000 EACH

10 203-02000 EXCAVATI ON, COVMON 9, 265. 000 n8

11 205-06937 TEMPORARY SI LT FENCE 195. 000 m

12 207-07498 SUBGRADE TREATMENT, TYPE A 16, 855. 000 ne

13 210- 05877 TESTI NG 2.000 EACH

14 211-07454 STRUCTURE BACKFI LL 7, 478. 000 n8

15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1, 168. 000 My

16 303-01180 COMPACTED AGGREGATE, NO. 53 270. 000 My

17 303-07449 COMPACTED AGGREGATE, NO 73 139. 000 My

18 304-07489 HVA PATCH NG TYPE A 2, 162. 000 My

19 306-08039 M LLING ASPHALT REMOVAL 13, 404. 000 ne

20 401-07325 QC/ QAHVA, 1, 70, SURFACE, 9.5 nm 1, 296. 000 My

21 401-07375 QC/ QA HVA, 1, 70, |NTERMVEDI ATE, 12.5 mm 2,161. 000 My

22 401-07422 QC/ QAHVA, 1, 64, BASE, 19.0 nm 6, 189. 000 My

23 401-07429 QU QAHVA, 5, 76, | NTERVEDI ATE, C19.0 mm 2, 781. 000 My

24 406- 05520 ASPHALT FOR TACK COAT 16. 000 My

25 60105999 CURVED TERM NAL END 2. 000 EACH

26  601-95344 HANDRAI L, PEDESTRI AN 19. 000 m

27 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 31. 000 m

28  604- 06070 SI DEWALK, CONCRETE 2, 676. 000 ne

29 604-07896 CURB RAMP, CONCRETE, B 19. 000 ne

30 604-07899 CURB RAMP, CONCRETE, E 84. 000 ne

31 604-07901 CURB RAMP. CONCRETE, G 427.000 ne

32 604-07902 CURB RAVP, CONCRETE, H 116. 000 ne

33 604-44251 STEPS, CONCRETE 20. 000 ns

34  605-06120 CURB, CONCRETE 415. 000 m

35 605-06125 CURB, CONCRETE, MODI FI ED 226. 000 m

36 605 06140 CURB AND GUTTER, CONCRETE 1, 293. 000 m

37 610-07486 HVA FOR APPROACHES, TYPE A 1, 635. 000 My

38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 3, 179. 000 ne

39 616-02320 GEOTEXTI LES 171. 000 ne

40 616-05688 R PRAP, CLASS 1 190. 000 My

41 621-06567 VATER 65. 000 kL

42 62106575 SCDDI NG, NURSERY 3, 558. 000 ne

43  703-51030 REI NFORCI NG STEEL 3, 039. 000 kg

44 710-51864 FI ELD DR LLED HOLE 3. 000 EACH

45 714-07032 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4800 mm X 2100 nm 18. 000 m

46 714- 44240 CONCRETE, A, STRUCTURES 120. 000 n8

47  714-44240 CONCRETE, A, STRUCTURES 31. 000 n8
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CALL ORDER : 230 CONTRACT ID : R -27665-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 715-01383 I NSERTI ON VALVE, 200 nm 3. 000 EACH
49 715-02725 TAPPI NG SLEEVE WTH VALVE, 100 nm X 100 mm 1. 000 EACH
50 715-02726 TAPPI NG SLEEVE W TH VALVE, 150 mm X 150 mm 2.000 EACH
51 715-02904 I NSERTI ON VALVE, 100 nm 1. 000 EACH
52 715-02905 I NSERTI ON VALVE, 250 nm 2.000 EACH
53 715-02913 WATER MAIN, PLUG W TH I NGl DENTALS, REMOVE LUWP LUWP
54 715-02913 WATER MAIN, PLUG W TH | NCI DENTALS, REMOVE LuwP LUWP
55 715-02913 WATER MAIN, PLUG W TH | NCI DENTALS, REMOVE LUWP LUWP
56 715-02913 WATER MAIN, PLUG W TH | NCI DENTALS, REMOVE LuwP LUWP
57 715-02913 WATER MAIN, PLUG W TH | NCI DENTALS, REMOVE LuwP LUWP
58 715-03875 TAPPI NG VALVE AND SLEEVE WTH BASIN, 300 nm X 200 nm 2.000 EACH
59 715-04177 SEWAGE SERVI CE LATERAL, RELOCATE 43. 000 EACH
60 715-04177 SEWAGE SERVI CE LATERAL, RELOCATE 1. 000 EACH
61 715-04583 ABANDON DRAI NAGE STRUCTURE 7.000 EACH
62 715-05024 PIPE, TYPE 2, O RCULAR 900 nm 152. 000 m
63 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 2, 538. 000 m
64 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 1, 593. 000 m
65 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 175. 000 m
66 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 115. 000 m
67 715-05154 PIPE, TYPE 2, C RCULAR 600 mm 99. 000 m
68 715-05155 PIPE, TYPE 2, C RCULAR 675 nm 117. 000 m
69 715-05156 PIPE, TYPE 2, C RCULAR 750 mm 96. 000 m
70 715-05157 PIPE, TYPE 2, CRCULAR 825 mm 144.000 m
71 715-05159 PI PE, TYPE 2, G RCULAR 1050 mm 337. 000 m
72 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 50. 000 m
73 715-05408 PI PE, SANI TARY SEVER, 200 mm 1, 078. 000 m
74 715-06039 I NSERTI ON VALVE, 150 nm 2.000 EACH
75 715-06381 SEVER, ABANDON 1, 040. 000 m
76 715-92525 WATER MAIN, 250 mm 485. 000 m
77 715-93912 WATER MAIN, 150 mm 17. 000 m
78 715-93913 WATER MAIN, 200 mm 870. 000 m
79 718-52610 AGGREGATE FOR UNDERDRAI NS 395. 000 n8
80 718-99153 GEOTEXTI LES FOR UNDERDRAI N 7,162. 000 ng
81 720-45075 I NLET, R13 50. 000 EACH
82 720-45410 MANHCLE, C4 10. 000 EACH
83 720-45415 MANHCLE, D4 20. 000 EACH
84 720-90352 MANHCOLE, D8 1. 000 EACH
85 720-94157 MANHOLE, C 13. 000 EACH
86 720-94208 MANHCLE, C10 1. 000 EACH
87 720-94778 FI RE HYDRANT ASSEMBLY, | 11. 000 EACH
88 720-98174 INLET, B15 58. 000 EACH
89 720-98555 I NLET, C15 43. 000 EACH
90 732-03063 TAPPI NG SLEEVE 4. 000 EACH
91 732-03272 TAPPI NG SLEEVE AND VALVE WTH BOX, 250 mm x 250 nm x 250 nm 1. 000 EACH
92 732-04926 VALVE 2.000 EACH
93 732-04964 WATER MAI N 1, 575. 000 m

94 732-07128 VI DEO | NSPECTI ON 1, 553. 000 m
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CALL ORDER : 230 CONTRACT ID : R -27665-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

95 732-94780 WATER SERVI CE CONNECTI ON 81. 000 EACH
96 732-96948 GATE VALVE, 200 nm 2.000 EACH
97 732-97009 FI RE HYDRANT ASSEMBLY, REMOVE 9. 000 EACH
98 732-98479 GATE VALVE AND BOX, 250 mm 4. 000 EACH
99 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 19. 000 EACH
100 801-06625 DETOUR RQUTE MARKER ASSEMBLY 42.000 EACH
101 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
102 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
103 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
104 801-07118 BARRI CADE, I11-A 65. 000 m
105 801-07119 BARRI CADE, I11-B 79. 000 m
106 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 251. 000 m
107 802-76020 SI G\, SHEET, ENCLOSED LENS W TH LEGEND 2. 03 nm THI CKNESS 25.010 ng
108 802-76030 SI GN, SHEET, ENCLCSED LENS WTH LEGEND, 2.54 mm TH CHNESS 12. 000 n2
109 805-01815 SI GNAL SUPPCORT FOUNDATION, 915nm X 3.7 m 2.000 EACH
110 805-01842 HANDHOLE, SI GNAL 1. 000 EACH
111 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nmm UNDERGROUND 15. 000 m
112 805-02032 PEDESTRI AN S| GNAL HEAD, 305 mm RELOCATE 4. 000 EACH
113 805-02437 CONTRCLLER, RELOCATE AND REW RE 1. 000 EACH
114 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH
115 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
116 805-78485 SI GNAL CABLE, 5C 14GA 124. 000 m
117 805-78490 SI GNAL CABLE, 7C 14GA 74.000 m
118 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
119 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
120 808-05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 200 mm 530. 000 m
121 808-06703 LI NE, THERMOPLASTI C, SOLID, WH TE, 100mm 67. 000 m
122 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 429. 000 m
123 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 2, 665. 000 m
124 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 92. 000 m
125 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 22.000 EACH
126 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 22.000 EACH
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CALL ORDER : 240 CONTRACT ID : R-27777-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS5, REMOVE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE 3. 000 EACH
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUMP
4 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
5 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
6 202-03099 ABOVE GROUND STCRAGE TANK, REMOVE AND DI SPCSE 1. 000 EACH
7 202-05544 REGULATED MATERI ALS, DI SPCSE, C 2, 000. 000 GAL
8 202-05545 REGULATED MATERI ALS, DI SPCSE, C 300. 000 CYs
9 202-05549 REGULATED MATERI ALS, REMOVE, C 2, 000. 000 GAL
10 202-05550 REGULATED MATERIALS, REMOVE, C 300. 000 CYs
11 202- 05554 REGULATED NMATERI ALS, TRANSPCRT, C 2, 000. 000 GAL
12 202- 05555 REGULATED MATERI ALS, TRANSPCORT, C 300. 000 CyS
13 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE, UNDER 3000 1. 000 EACH
14 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DI SPGSE, 3000 THRAJGH 1. 000 EACH
15 202-05825 UNDERGROUND STCRAGE TANK, REMOVE AND DI SPOSE, OVER 6000 4. 000 EACH
16 210-05877 TESTI NG 36. 000 EACH

17 210-05877 TESTI NG 12. 000 EACH
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CALL ORDER : 250 CONTRACT ID : R-27779-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, WELCOVE AND | NTERPRETI VE CENTER

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 106-03285 FAI LED NATER AL 1. 000 DCL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 80. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 1, 208. 000 LFT
7 203-02010 EXCAVATI ON, ROCK 40. 000 CYs
8 210-05758 BUI LDI NG LUwP LUWP
9 210-05758 BUI LDI NG LUWP LUWP
10 210-06191 ENTRANCE 1. 000 EACH
11 210-06900 TREATMENT PLANT LUWP LUWP
12 303-01180 COVPACTED AGGREGATE, NO 53 187. 000 TON
13 304-07489 HVA PATCH NG TYPE A 1. 000 TON
14 306-08033 M LLING ASPHALT, 1 IN 21. 000 SYS
15 402-07432 HVA SURFACE, TYPE A 675. 000 TON
16 406-05521 ASPHALT FCR TACK COAT 7, 833. 000 SYS
17 601-06035 GUARDRAI' L, RESET 1, 208. 000 LFT
18 603-04847 FENCE GATE 1. 000 EACH
19 619-91919 JO NT AND CRACK CLEANI NG AND SEALI NG 5, 000. 000 LFT
20 715-95865 WATER LINE, STEEL CASING 12 IN 114. 000 LFT
21 732-04445 WATER TAP LUWP LUWP
22 732-04926 VALVE 1. 000 EACH
23 732-05062 WATER SERVI CE LI NE LUWP LUWP
24 801-06640 CONSTRUCTI ON SIGN, A 4. 000 EACH
25 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
26 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 4. 000 SFT
27 802-76055 SI GN PCST, A 25.000 LFT
28 805-04973 CONDUN T 2, 310. 000 LFT
29 807-04744 LI GHTI NG LUWP LUWP
30 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 444,000 LFT
31 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 4, 580. 000 LFT
32 808-75078 TRANSVERSE MARKI NGS, PAINT, SOLID, YELLOW CROSSHATCH LI NE, 870. 000 LFT

33 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBCOL 2.000 EACH
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CALL ORDER : 260 CONTRACT ID : R-27781-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 DEMCLI TI ON, HOUSES AND BUI LD NGS, REMOVE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
3 202-03135 REGULATED ASBESTOS CONTAI NI NG MATERI ALS, REMOVE 2,900. 000 SFT
4 621-06559 MJULCHED SEEDI NG R 200. 000 SYS



SCHEDULE COF PAY | TEMS

PAGE 25
CALL ORDER : 270 CONTRACT ID : R -27856-A
LETTI NG DATE : 11/16/04 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 DEMCLI TI ON, HOUSES AND BUI LD NGS, REMOVE

1 202-01011 ASBESTCS, REMOVE LUWP LUWP

2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP

3 621-06559 MJULCHED SEEDI NG R

500. 000 SYS



SCHEDULE OF PAY | TEMS PACE 26
CALL CRDER : 280 CONTRACT ID : R-27901-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 PI PE LI NI NG

1 105-07038 FIELD OFFICE, A 3. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 205-06937 TEMPCRARY SI LT FENCE 200. 000 LFT
5 616-06401 RI PRAP, DUMPED 100. 000 TON
6 725-06873 PI PE LI NER, THERMOPLASTIC, 54 IN 118. 000 LFT
7 725-06877 PI PE LI NER, THERMOPLASTIC, 78 IN. 300. 000 LFT
8 725-07735 PI PE LI NER, THERMCPLASTIC, 21.9 SFT 62. 000 LFT
9 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 27
CALL ORDER : 320 CONTRACT ID : RS 27043-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUWwP LUWP
2 105-07039 FIELD CFFICE, B 4.000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 303-01180 COVPACTED AGGREGATE, NO 53 452. 000 TON
7 304-07491 HVA PATCHING TYPE C 1, 356. 000 TON
8 306-08033 M LLING ASPHALT, 1 IN 126, 790. 000 SYS
9 306-08043 M LLING TRANSI TI ON 5, 515. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LuUwP LUWP
11 401-07328 QT QAHVA, 3, 70, SURFACE, 9.5 mm 10, 461. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 34. 000 TON
13 610-07488 HVA FOR APPROACHES, TYPE C 578. 000 TON
14 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 5. 000 EACH
15 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 648. 000 LFT
16 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
18 808-06712 LINE, PAINT, BROKEN, YELLON 4 IN. 8, 924. 000 LFT
19 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 73, 816. 000 LFT
20 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 7, 551. 000 LFT
21 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 464. 000 EACH

22 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 464. 000 EACH



SCHEDULE CF PAY | TEMS PACGE 28
CALL ORDER : 330 CONTRACT I D RS 27046- A
LETTI NG DATE : 11/16/04 10: 00 AM
I TEM NO, DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 304-07783 HVA PATCH NG TYPE D 1, 485. 000 TON
7 306-08034 MLLING ASPHALT, 1 1/2 IN 167, 372. 000 SYS
8 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
9 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 mm 13, 188. 000 TON
10 406- 05520 ASPHALT FCR TACK COAT 39. 000 TON
11 506-06333 PCCP PATCHI NG FULL DEPTH 920. 000 SYS
12 610-07788 HVA FOR APPROACHES, TYPE D 2,620. 000 TON
13 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 9. 000 EACH
14 720-44000 CASTING ADJUST TO GRADE 10. 000 EACH
15 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2.000 EACH
16 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 11, 252. 000 LFT
17 801-06640 CONSTRUCTI ON SIGN, A 68. 000 EACH
18 801-06710 FLASH NG ARROW SI GN 90. 000 DAY
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 135. 000 DAY
21 805-02328 SI GNAL CABLE, 1C 14CGA 31, 900. 000 LFT
22 805-78795 SAW CUT FCR ROADVWAY LOOP AND SEALER 9, 750. 000 LFT
23 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 IN 10, 536. 000 LFT
24 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 15, 389. 000 LFT
25 808-06711 LINE, PAINT, BROKEN, VH TE, 4 IN 1, 264. 000 LFT
26 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 547. 000 LFT
27 808-75051 LI NE, PREFORMED PLASTIC, SCLID, WH TE, 4 IN 300. 000 LFT
28 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN. 7, 500. 000 LFT
29 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 15, 289. 000 LFT
30 808-75290 TRANSVERSE MARKI NGS, THERMCOPLASTI C, SCLID, YELLOW 3, 000. 000 LFT
31 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE 24 IN 1, 634. 000 LFT
32 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 500. 000 LFT
33 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, LANE | NDI CATI ON 88. 000 EACH
34 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 88. 000 EACH
35 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 402. 000 EACH
36 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 1, 402. 000 EACH
37 808-99077 LI NE, PREFORMED PLASTIC, SCLID, WHTE, 24 IN 120. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 29
CALL ORDER : 340 CONTRACT ID : RS 27106-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFI CE, A 15. 000 MOS
3 106-03285 FAI LED VATERI AL 1. 000 DQL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 25.000 LFT
8 202-02272 PAVED SI DE DI TCH, REMOVE 61. 000 LFT
9 202-02278 CURB, CONCRETE, REMOVE 200. 000 LFT
10 202-52710 S| DEWALK, CONCRETE, REMOVE 65. 000 SYS
11 202-93741 GUARD RAI L END TREATMENT, REMOVE 31. 000 EACH
12 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMB LuwP LUWP
13 203-02376 EXCAVATI ON, COWWON, FOR DI TCH GRADI NG LUWP LUWP
14 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 250. 000 TON
15 211-07454 STRUCTURE BACKFI LL 18. 000 Cys
16 303-01180 COVPACTED AGGREGATE, NO 53 432. 000 TON
17 304-07490 HVA PATCH NG TYPE B 300. 000 TON
18 306-08033 M LLING ASPHALT, 1 IN 171, 130. 000 SYS
19 306-08034 MLLING ASPHALT, 1 1/2 IN 3, 400. 000 SYS
20 306-08043 M LLING TRANSI TI ON 12, 710. 000 SYS
21 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
22 401-07321 QU QA HWA, 2, 64, SURFACE, 9.5 mm 14, 600. 000 TON
23 401-07371 QT QA HVA, 2, 64, |NTERVEDI ATE, 12.5 mm 11, 620. 000 TON
24 402-07451 HVA, TYPE B, WEDGE AND LEVEL 18, 540. 000 TON
25 405-05517 ASPHALT FOR PR ME COAT 34. 000 TON
26 406- 05520 ASPHALT FCR TACK COAT 92. 000 TON
27 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
28 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 1. 000 EACH
29 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 3. 000 EACH
30 601-06035 GUARDRAI L, RESET 725. 000 LFT
31 601-06038 GUARDRAI L END TREATMENT, 11 1. 000 EACH
32 601-92948 GUARDRAI L, ADJUST HEI GHT 4, 250. 000 LFT
33 601-94689 GUARDRAI L END TREATMENT, OS 26. 000 EACH
34 601-95300 CONNECTOR, A S 6. 000 EACH
35 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 13. 000 LFT
36 604-07896 CURB RAMP, CONCRETE, B 56. 000 SYS
37 604-07902 CURB RAVP, CONCRETE, H 19. 000 SYS
38 610-07487 HVA FOR APPROACHES, TYPE B 2, 150. 000 TON
39 615-06525 CASTI NG ADJUSTED TO GRADE, MONUVENT 8. 000 EACH
40 616-02320 GEOTEXTI LES 13, 400. 000 SYS
41 616-06451 Rl PRAP, UN FORM 5, 130. 000 TON
42 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
43 621-06559 MULCHED SEEDI NG R 480. 000 SYS
44 621-06567 WATER 1. 000 MG
45 621-06575 SCDDI NG NURSERY 100. 000 SYS
46 715-01354 CLEAN EXI STI NG PI PE 108. 000 LFT

47 715-05119 PIPE, TYPE 1, G RCUAR 15 IN 46. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 30
CALL ORDER : 340 CONTRACT ID : RS 27106-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
49 715-95325 I NVERT, OCONCRETE PAVED 72.000 LFT
50 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 13, 530. 000 LFT
51 801-06207 TEMPORARY PAVEMENT NMARKI NG REMOVABLE, 4 IN. 5, 200. 000 LFT
52 801-06640 CONSTRUCTI ON SIGN, A 59. 000 EACH
53 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
54 808-06706 LI NE, THERMOPLASTIC, SCLID, WH TE, 24 IN 64. 000 LFT
55 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN 5, 130. 000 LFT
56 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 104, 000. 000 LFT
57 808-06714 LINE, PAINT, SQLID, YELLON 4 IN. 102, 120. 000 LFT
58 808-75215 LI NE, THERMOPLASTIC, SCLID, WH'TE, 12 IN. 644. 000 LFT
59 808-75320 PAVEMENT MESSAGE NMARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 2.000 EACH
60 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
61 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 106. 000 EACH

62 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 1, 208. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 31
CALL ORDER : 350 CONTRACT ID : RS 27522-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED NVATERI AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 202-02278 CURB, CONCRETE, REMOVE 255. 000 LFT
6 202-90277 DETECTOR HOUSI NG REMOVE 7.000 EACH
7 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 48. 000 TON
8 303-07449 COVPACTED AGGREGATE, NO. 73 441. 000 TON
9 304-07491 HVA PATCHING TYPE C 1, 417. 000 TON
10 304-07492 WDENI NG WTH HVA, TYPE A 112. 000 TON
11 306-08034 MLLING ASPHALT, 1 1/2 IN 73, 029. 000 SYS
12 306-08042 M LLI NG SCARI FI CATI ON PRCFI LE 4, 000. 000 SYS
13 306-08043 M LLING TRANSI TI ON 5, 375. 000 SYS
14 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
15 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 808. 000 TON
16 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 nmm 8, 224. 000 TON
17 402-07452 HVA, TYPE C, WEDGE AND LEVEL 15. 000 TON
18 406-05520 ASPHALT FCR TACK COAT 22.000 TON
19 507-07479 HVA PARTI AL DEPTH PATCH 271. 000 TON
20 605-06120 CURB, CONCRETE 2, 500. 000 LFT
21 610-07486 HVA FOR APPROACHES, TYPE A 270. 000 TON
22 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
23 621-06559 MJULCHED SEEDI NG R 540. 000 SYS
24 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 1. 000 EACH
25 720-44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
26 720-45030 I NLET, E7 1. 000 EACH
27 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 3, 465. 000 LFT
28 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 3, 465. 000 LFT
29 801-06640 CONSTRUCTI ON SIGN, A 36. 000 EACH
30 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
31 802-05704 SI GN PCST, SQUARE, 1, UNREI NFORCED ANCHCR BASE 28. 000 LFT
32 802-91122 SI G\, GROUND MOUNTED, RESET 2. 000 EACH
33 804-04435 DELI NEATOR PCST, REMOVE 1. 000 EACH
34 804-06771 DELI NEATOR PCST, FLEXI BLE 2. 000 EACH
35 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14CGA. 1, 413. 000 LFT
36 805-78785 SI GNAL DETECTOR HQUSI NG 5. 000 EACH
37 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 452. 000 LFT
38 808-03178 PAVEMENT MESSAGE MARKI NGS, PREFCRVED PLASTIC, LANE ARRONS 12. 000 EACH
39 808-03179 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C, WORD (QONLY) 10. 000 EACH
40 808-03631 LI NE, EPOXY, SCLID, WH TE, 4 IN 39, 188. 000 LFT
41 808-03632 LINE, EPOXY, SCLID, YELLOWN 4 IN 36, 034. 000 LFT
42 808-75053 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 8 IN 461. 000 LFT
43 808-75059 LINE, PREFORVED PLASTI C, BROKEN, WHI TE, 4 IN. 8, 511. 000 LFT
44 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, STCP LINE, 24 IN 130. 000 LFT
45 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 525. 000 EACH
46 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 527.000 EACH

47 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 576. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 32
CALL CRDER : 360 CONTRACT ID : RS 27545-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED MATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATION AND DEMOBI LI ZATI ON LUMP LUMP
6 303-01180 COVPACTED AGGREGATE, NO 53 507. 000 TON
7 304-07490 HVA PATCH NG TYPE B 736. 000 TON
8 306-08032 M LLING TRANSI TI ON 3, 723. 000 SYS
9 306-08033 M LLING ASPHALT, 1 IN 68, 201. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
11 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 nm 5, 627. 000 TON
12 406- 05520 ASPHALT FCR TACK COAT 17.000 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 503. 000 TON
14 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 6. 000 EACH
15 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 983. 000 LFT
16 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
18 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2,488. 000 LFT
19 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 40, 735. 000 LFT
20 808-06714 LINE, PAINT, SQLID, YELLOWN 4 IN 24, 166. 000 LFT

21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 60. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 33
CALL ORDER : 370 CONTRACT ID : RS 27551-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 303-01180 COVPACTED AGGREGATE, NO 53 813. 000 TON
7 304-07490 HVA PATCH NG TYPE B 100. 000 TON
8 306-08042 M LLING SCARI FI CATI ON PRCFI LE 86, 737. 000 SYS
9 306-08043 M LLING TRANSI TI ON 2, 308. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWMP LUWP
11 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 nmm 7, 156. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 24.000 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 206. 000 TON
14 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1, 816. 000 LFT
15 801-06640 CONSTRUCTI ON SIGN, A 21. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
17 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 11, 227. 000 LFT
18 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 59, 100. 000 LFT
19 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 6, 926. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN. 24. 000 LFT
21 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
22 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 370. 000 EACH

23 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 370. 000 EACH



SCHEDULE OF PAY | TEMS PACE 34
CALL CRDER : 380 CONTRACT ID : RS 27689-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED MATERI AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 202-02241 GUARDRAI L, REMOVE 70. 500 LFT
6 202-93741 GUARD RAI L END TREATMENT, REMOVE 5. 000 EACH
7 203-90014 LI NEAR GRADI NG 6. 500 STA
8 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 228. 000 TON
9 303-07449 COVPACTED AGGREGATE, NQ 73 3, 003. 000 TON
10 304-07490 HVA PATCH NG TYPE B 1, 245. 000 TON
11 304-07492 W DEN NG WTH HVA, TYPE A 433. 000 TON
12 304-07493 W DENI NG WTH HVA, TYPE B 417. 000 TON
13 306-08034 M LLING ASPHALT, 1 1/2 IN 7, 852. 000 SYS
14 306-08042 M LLING SCARI FI CATI ON PRCFI LE 92, 430. 000 SYS
15 306-08043 M LLING TRANSI TI ON 9, 977.000 SYS
16 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
17 401-07322 QT QA HVA, 3, 64, SURFACE, 9.5 mm 8, 320. 000 TON
18 406-05520 ASPHALT FCR TACK COAT 27.190 TON
19 601-06038 GUARDRAI L END TREATMENT, 11 1. 000 EACH
20 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
21 601-94690 GUARDRAI L END TREATMENT, M5 1. 000 EACH
22 601-99105 GUARDRAIL, WBEAM 6 FT. 3 IN. SPACI NG 30. 000 LFT
23 601-99108 GUARDRAI L, WBEAM DQOUBLE FACED, 6 FT. 3 IN. SPACI NG 58. 000 LFT
24 610-07486 HVA FOR APPROACHES, TYPE A 1, 032. 000 TON
25 615-06520 MONUMVENT, RE- ESTABLI SH 8. 000 EACH
26 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 2,730. 000 LFT
27 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 2,730. 000 LFT
28 801-06640 CONSTRUCTI ON SIGN, A 29. 000 EACH
29 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
30 802-05704 SI GN PGST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 14.000 LFT
31 802-91122 SIGN, GROUND MOUNTED, RESET 1. 000 EACH
32 808-04298 PAVEMENT MESSAGE MARKI NG THERMCOPLASTI C, WORD (RR) 2.000 EACH
33 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 474.000 LFT
34 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 54, 590. 000 LFT
35 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 4, 631. 000 LFT
36 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 29, 852. 000 LFT
37 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 23. 000 LFT
38 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 639. 000 EACH

39 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NARKER 639. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 35
CALL CRDER : 390 CONTRACT ID : RS 27690-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 305-05204 HVA FOR PATCH NG 500. 000 TON
6 306-08032 M LLING TRANSI TI ON 1, 000. 000 SYS
7 306-08034 M LLING ASPHALT, 1 1/2 IN 192, 600. 000 SYS
8 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
9 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 nmm 15, 890. 000 TON
10 406-05520 ASPHALT FOR TACK CQOAT 170. 000 TON
11 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 58. 000 TON
12 612-60410 DRI LLED HOLE FOR UNDERSEAL 960. 000 EACH
13 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
14 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN. 6, 250. 000 LFT
15 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 | N 6, 250. 000 LFT
16 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
18 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 70, 060. 000 LFT
19 808-03632 LI NE, EPOXY, SCOLID, YELLOW 4 IN 62, 500. 000 LFT
20 808-75059 LI NE, PREFCRVED PLASTIC, BROKEN, WHITE, 4 IN. 15, 625. 000 LFT
21 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, STCP LINE, 24 IN 360. 000 LFT
22 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFORMVED PLASTI C LANE | NDI CATI ON 32. 000 EACH
23 808-75073 PAVEMENT MESSAGE MARKI NGS PREFCRVED PLASTI C, WORD ONLY 32. 000 EACH
24 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 960. 000 EACH
25 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 960. 000 EACH

26 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 1, 200. 000 LFT



SCHEDULE OF PAY | TEMS PACE 36

CALL ORDER : 410 CONTRACT | D RS 27749-A
LETTI NG DATE : 11/16/04 10: 00 AM
| TEM NO, DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 ROAD REHABI LI TATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 105-07577 CELLULAR SERVI CE 16. 000 MOS
4 106-03285 FAI LED NMATER AL 1. 000 DAL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
7 202-02241 GUARDRAI L, REMOVE 1, 188. 000 LFT
8 202-02278 CURB, CONCRETE, REMOVE 200. 000 LFT
9 202-93741 GUARD RAIL END TREATMENT, REMOVE 66. 000 EACH
10 203-02000 EXCAVATI ON, COWON 9. 000 CYs
11 203-02080 LI NEAR GRADI NG 1. 000 M LE
12 303-01180 COVPACTED AGGREGATE, NO 53 100. 000 TON
13 303-07449 COVPACTED AGGREGATE, NO. 73 2,732.000 TON
14 304-07490 HVA PATCH NG TYPE B 600. 000 TON
15 306-08032 M LLING TRANSI TI ON 2,741.000 SYS
16 306-08033 M LLING ASPHALT, 1 IN 113, 360. 000 SYS
17 306-08034 M LLING ASPHALT, 1 1/2 IN 11, 820. 000 SYS
18 401-06264 PRCOFI LOGRAPH, HVA LUWP LUWP
19 401-07321 QT QAHVA, 2, 64, SURFACE, 9.5 mm 11, 878. 000 TON
20 401-07390 QU QA HVA, 2, 64, |NTERMEDI ATE, 19.0 mm 15, 558. 000 TON
21 402-07451 HVA, TYPE B, WEDGE AND LEVEL 805. 000 TON
22 406- 05520 ASPHALT FOR TACK COAT 61. 000 TON
23 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 4. 000 EACH
24 601-92948 GUARDRAI L, ADJUST HEI GHT 1, 000. 000 LFT
25 601-94689 GUARDRAI L END TREATMENT, OS 62. 000 EACH
26 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 225. 000 LFT
27 601-99132 GQUARDRAI L TRANSITION, VH, 6 FT. 3 IN SPACI NG 10. 000 EACH
28 604-07894 CURB RAMP, CONCRETE, A 45. 000 SYS
29 604-07898 CURB RAMP, CONCRETE, D 56. 000 SYS
30 604-07899 CURB RAMWP, CONCRETE, E 18. 000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 60. 000 SYS
32 605-06120 CURB, CONCRETE 400. 000 LFT
33 608-04395 AGGREGATE FOR SHOULDER DRAI NS 10. 000 TON
34 610-07487 HVA FOR APPROACHES, TYPE B 579. 000 TON
35 612-04315 ASPHALT NMATERI AL FOR UNDERSEAL 50. 000 TON
36 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 157. 000 EACH
37 615-06505 MONUMVENT, B 6. 000 EACH
38 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 5. 000 EACH
39 621-06559 MJULCHED SEEDI NG R 1, 500. 000 SYS
40 621-06574 SCODDI NG 150. 000 SYS
41 801-03290 CONSTRUCTI ON SIGN, C 4. 000 EACH
42 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 8, 708. 000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 4,491. 000 LFT
44 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
45 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
46 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 84, 506. 000 LFT
47 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 10, 420. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 37

CALL ORDER : 410 CONTRACT ID : RS 27749-A
LETTI NG DATE : 11/16/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 ROAD REHABI LI TATI ON
48 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOWN 4 IN 78, 248. 000 LFT
49 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 166. 000 LFT

50 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 974. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 38
CALL ORDER : 420 CONTRACT ID : RS 27751-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105 06845 CONSTRUCTI ON ENGI NEERI NG LUWP LUMP
2 105-07039 FIELD OFFI CE, B 7.000 MOS
3 105 07577 CELLULAR SERVI CE 12. 000 MOS
4 106-03285 FAI LED MATERI AL 1. 000 DOL
5 106-03289 QUALI TY ASSURANCE ADJUSTNMENT 1. 000 DOL
6 110-01001 MOBI LI ZATI ON AND DEMDBI LI ZATI ON LUWP LUVP
7 202-02241 GUARDRAI L, REMOVE 2, 637. 000 LFT
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 22.000 EACH
9 20302080 LI NEAR GRADI NG 1. 000 M LE

10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 49. 000 TON

11 303-07449 COMPACTED AGGREGATE, NO. 73 300. 000 TN

12 304-07783 HVA PATCH NG TYPE D 470. 000 TON

13 304-07789 WDEN NG WTH HVA, TYPE D 12. 000 TON

14 306-08032 MLLING TRANSI TI ON 13, 241. 000 svs

15 306-08034 MLLING ASPHALT, 1 1/2 IN 258, 849. 000 sys

16 40106264 PROFI LOGRAPH, HVA LUMP LUWP

17 401-07337 QC/ QA HVA, 5, 76, SURFACE, 9.5 nm 23, 296. 000 TON

18 402-07787 HVA WEDGE AND LEVEL, TYPE D 913. 000 TON

19 405-05518 ASPHALT FCR PRI ME COAT 25. 000 sys

20  406-05521 ASPHALT FOR TACK COAT 68. 000 svs

21  406-07772 EXTRUDED POLYMERI C ASPHALT JO NT COMPOUND 103, 591. 000 LFT

22 601-94689 GUARDRAI L END TREATMENT, OS 22. 000 EACH

23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 2, 637. 000 LFT

24 610-07788 HVA FOR APPROACHES, TYPE D 967. 000 TON

25 615 06505 MONUMENT, B 4. 000 EACH

26 615 06525 CASTI NG ADJUSTED TO GRADE, MONUVENT 18. 000 EACH

27  621-06559 MULCHED SEEDING R 3, 000. 000 svs

28  801-03290 CONSTRUCTI ON SIGN, C 4. 000 EACH

29 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N. 12, 000. 000 LFT

30 80106207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 12, 000. 000 LFT

31 80106640 CONSTRUCTI ON SI GN, A 67. 000 EACH

32 801-06710 FLASH NG ARROW S| GN 60. 000 DAY

33 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP

34 805-78470 SIGNAL CABLE, ROADWAY LOCP, 1C 14GA 11, 200. 000 LFT

35 80578795 SAW CUT FOR ROADVAY LOCP AND SEALER 5, 300. 000 LFT

36 805-92951 SI GNAL DETECTCR HOUSI NG ADJUST TO GRADE 31. 000 EACH

37 80803631 LINE, EPOXY, SOLID, WHTE, 4 IN. 790. 000 LFT

38 80803632 LINE, EPOXY, SOLID, YELLON 4 IN. 790. 000 LFT

39 808-04896 LINE, EPOXY, BROKEN, YELLON 4 IN. 198. 000 LFT

40 808-06701 LINE, THERMOPLASTIC, BROKEN, WH TE, 4 IN. 19, 700. 000 LFT

41 808-06703 LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN. 103, 591. 000 LFT

42 808-06716 LINE, REMOVE 1, 778. 000 LFT

43 808-75240 LINE, THERVOPLASTI C, BROKEN, YELLON 4 IN 16, 374. 000 LFT

44  808-75245 LINE, THERMOPLASTIC, SOLID, YELLON 4 IN. 65, 496. 000 LFT

45 808- 75260 TRANSVERSE MARKI NGS, THERVOPLASTI C, SOLID, WH TE, CROSSHATCH 79. 000 LFT

46 808-75290 TRANSVERSE MARKI NCB THERMOPLASTI C, SOLI D, YELLOW 633. 000 LFT
47 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 1, 339. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 39

CALL ORDER : 420 CONTRACT ID : RS 27751-A
LETTI NG DATE : 11/16/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
48 808-75320 PAVEMENT MESSAGE NMARKI NGS, THERMCOPLASTI C, LANE | NDI CATI ON 193. 000 EACH
49 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (QONLY) 170. 000 EACH

50 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3, 270. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 40
CALL ORDER : 430 CONTRACT ID : RS 27767-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 202-02241 GUARDRAI L, REMOVE 1, 650. 000 LFT
7 202-02278 CURB, CONCRETE, REMOVE 400. 000 LFT
8 202-52710 S| DEWALK, CONCRETE, REMOVE 170. 000 SYS
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 15. 000 EACH
10 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
11 205-06937 TEMPCRARY SI LT FENCE 200. 000 LFT
12 211-07454 STRUCTURE BACKFI LL 68. 000 CYs
13 304-07490 HVA PATCH NG TYPE B 2, 800. 000 TON
14 306-08033 M LLING ASPHALT, 1 IN. 160, 210. 000 SYS
15 306-08039 M LLI NG ASPHALT REMOVAL 16, 760. 000 SYS
16 306-08043 M LLING TRANSI TI ON 12, 725. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07327 QU QA HWA, 2, 70, SURFACE, 9.5 mm 14, 700. 000 TON
19 401-07378 QT QA HVA, 2, 70, | NTERVEDI ATE, 12.5 nm 7, 900. 000 TON
20 402-07451 HVA, TYPE B, WEDGE AND LEVEL 17, 500. 000 TON
21 405-05517 ASPHALT FOR PR ME COAT 42. 000 TON
22 406- 05520 ASPHALT FOR TACK COAT 91.000 TON
23 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
24 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 5. 000 EACH
26 601-03578 GUARDRAI L CONNECTOR SYSTEM W BEAM  CURVED, MODI FI ED 1. 000 EACH
27 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
28 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
29 601-94689 GUARDRAI L END TREATMENT, OS 14. 000 EACH
30 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 370. 000 LFT
31 604-06070 SI DEWALK, CONCRETE 25. 000 SYS
32 604-07896 CURB RAMP, CONCRETE, B 66. 600 SYS
33 604-07901 CURB RAVP, CONCRETE, G 46. 800 SYS
34 604-07902 CURB RAWP, CONCRETE, H 27.600 SYS
35 605-06120 CURB, CONCRETE 25. 000 LFT
36 610-07487 HVA FOR APPROACHES, TYPE B 5, 200. 000 TON
37 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 74.400 TON
38 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 488. 000 EACH
39 616-02320 GEOTEXTI LES 2, 900. 000 SYS
40 616-05688 RI PRAP, CLASS 1 25. 000 TON
41 616-06451 Rl PRAP, UN FORM 1, 000. 000 TON
42 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
43 621-06559 MULCHED SEEDI NG R 1, 000. 000 SYS
44  621-06565 MULCH NG MATERI AL 00. 500 TON
45 621-06574 SCDDI NG 210. 000 SYS
46 706-91957 BRI DGE RAILING THRI E BEAM 185. 000 LFT

47 715-05119 PIPE, TYPE 1, G RCUAR 15 IN 50. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 41

CALL ORDER : 430 CONTRACT ID : RS 27767-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

48 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 42.000 LFT
49 718-52610 AGGREGATE FOR UNDERDRAI NS 9. 000 Cys
50 720-44000 CASTI NG ADJUST TO GRADE 15. 000 EACH
51 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 10, 950. 000 LFT
52 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 500. 000 LFT
53 801-06640 CONSTRUCTI ON SIGN, A 63. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 805-02328 SIGNAL CABLE, 1C 14GA 420. 000 LFT
56 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 96. 000 LFT
57 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 1. 000 EACH
58 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 3, 465. 000 LFT
59 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 109, 400. 000 LFT
60 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 86, 200. 000 LFT
61 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTI C, STOP LINE, 24 IN. 105. 000 LFT
62 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 115. 000 LFT
63 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
64 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 214. 000 EACH

65 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 214. 000 EACH






